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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 26, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00268

50138.3.79

HSIP-1720(3)

JOHNSTON

PROPOSAL LENGTH 0.180 MILES

GRADING, PAVING, DRAINAGE

SR 1720 AST SR 1943

RPN 002 3  BIDDER(S) DBE GOAL 5.00 %

ESTIMATE  480,000.00

DATE AVAILABLE JUL 24 2018

%  DIFF$  TOTALS
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC +23.6593,395.00
LANIER CONSTRUCTION CO., INC.  SNOW HILL,  NC +42.3683,267.50
ST WOOTEN CORPORATION  WILSON,  NC +65.5794,291.61

INTER COMPLETION DEC 10 2018 ALL WORK IN CONTRACT EXCEPT PERMANENT VEGETATION
ESTABLISHMENT
DEC 10 2018 COMPLETE WORK REQUIRED OF STEP 2 AS SHOWN ON SHEETS TMP-1B
AND 2

FINAL COMPLETION MAR 01 2019
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 26, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00259

17BP.4.R.83,  17BP.4.R.84

STATE FUNDED

HALIFAX

N/A

PROPOSAL LENGTH 0.158 MILES

GRADING, DRAINAGE, PAVING AND STRUCTURES

BRIDGE NO. 83 OVER QUANKEY CREEK AND BRIDGE NO. 185 OVER MARSH SWAMP

RPN 003 2  BIDDER(S) DBE GOAL 6.00 %

ESTIMATE  1,558,602.50

DATE AVAILABLE JUL 26 2018 THRU OCT 24 2018

%  DIFF$  TOTALS
ST WOOTEN CORPORATION  WILSON,  NC +17.81,836,342.29
DANE CONSTRUCTION INC  MOORESVILLE,  NC +48.32,312,065.17

INTER COMPLETION AUG 20 2019 ALL WORK EXCEPT PLANTING, REFORESTATION, AND/OR PERMANENT
VEGETATION ESTABLISHMENT
MAR 08 2019 CLOSE SR 1616, PERFORM WORK REQUIRED ON BRIDGE 185 AND
REOPEN ROAD TO TRAFFIC
AUG 20 2019 CLOSE SR 1600, PERFORM WORK REQUIRED ON BRIDGE 83 AND
REOPEN ROAD TO TRAFFIC

FINAL COMPLETION 450 DAY(S) AFTER START DATE
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 26, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00249

17BP.4.R.89

STATE FUNDED

WAYNE

N/A

PROPOSAL LENGTH 0.102 MILES

GRADING, DRAINAGE, PAVING, STRUCTURE

BRIDGE 290 OVER BUCK MARSH BRANCH ON ZION CHURCH ROAD

RPN 004 7  BIDDER(S) DBE GOAL 5.00 %

ESTIMATE  541,018.42

DATE AVAILABLE OCT 15 2018 THRU APR 15 2019

%  DIFF$  TOTALS
UNITED CONTRACTORS, INC. DBA UNITED CONTRACTORS INC. OF IOWA  JOHNSTON,  IA +23.8669,789.65
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC +25.1676,767.00
DANE CONSTRUCTION INC  MOORESVILLE,  NC +30.6706,789.39
PALMETTO INFRASTRUCTURE INC  GREENVILLE,  SC +33.4721,533.40
SMITH-ROWE, LLC  MOUNT AIRY,  NC +34.7728,616.80
ST WOOTEN CORPORATION  WILSON,  NC +37.2742,523.75
T A LOVING COMPANY  GOLDSBORO,  NC +38.6749,779.00

INTER COMPLETION JUL 29 2019 ALL WORK EXCEPT PLANTING, REFORESTATION AND/OR PERMANENT
VEGETATION ESTABLISHMENT

FINAL COMPLETION 285 DAY(S) AFTER START DATE
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 26, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00248

17BP.4.R.105

STATE FUNDED

WAYNE

N/A

PROPOSAL LENGTH 0.100 MILES

GRADING, DRAINAGE, PAVING, STRUCTURES, RESURFACING

BRIDGE 53 OVER GREAT SWAMP ON AYCOCK DAIRY FARM ROAD

RPN 005 7  BIDDER(S) DBE GOAL 5.00 %

ESTIMATE  455,400.99

DATE AVAILABLE OCT 15 2018

%  DIFF$  TOTALS
UNITED CONTRACTORS, INC. DBA UNITED CONTRACTORS INC. OF IOWA  JOHNSTON,  IA +25.2570,118.87
DANE CONSTRUCTION INC  MOORESVILLE,  NC +26.1574,349.35
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC +28.2584,000.00
PALMETTO INFRASTRUCTURE INC  GREENVILLE,  SC +30.4593,841.91
SMITH-ROWE, LLC  MOUNT AIRY,  NC +31.9600,821.20
ST WOOTEN CORPORATION  WILSON,  NC +40.3638,901.90
T A LOVING COMPANY  GOLDSBORO,  NC +45.0660,555.00

INTER COMPLETION JUL 26 2019 ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR
PERMANENT VEGETATION ESTABLISHMENT

FINAL COMPLETION 285 DAY(S) AFTER START DATE
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 26, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00253

46989.3.1

STATE FUNDED

JOHNSTON

R-5817

PROPOSAL LENGTH 0.279 MILES

GRADING, DRAINAGE, PAVING

INTERSECTION AT NC 210 AND SR 1162 (BLACK CREEK RD)

RPN 006 2  BIDDER(S) MBE GOAL 2.00 % WBE GOAL 3.00%

ESTIMATE  277,500.75

DATE AVAILABLE OCT 01 2018

%  DIFF$  TOTALS
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC +106.6573,375.00
ST WOOTEN CORPORATION  WILSON,  NC +157.0713,177.35

INTER COMPLETION APR 30 2019 COMPLETE ALL WORK IN CONTRACT EXCEPT PERMANENT VEGETATION
ESTABLISHMENT

FINAL COMPLETION OCT 31 2019
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 26, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00260

17BP.4.R.82

STATE FUNDED

EDGECOMBE

N/A

PROPOSAL LENGTH 0.152 MILES

GRADING, DRAINAGE, PAVING AND STRUCTURE

BRIDGE 47 OVER DEEP CREEK ON SR 1506 (CUTCHIN FARM ROAD)

RPN 007 3  BIDDER(S) DBE GOAL 5.00 %

ESTIMATE  1,123,794.30

DATE AVAILABLE OCT 15 2018 THRU APR 12 2019

%  DIFF$  TOTALS
SMITH-ROWE, LLC  MOUNT AIRY,  NC +1.81,144,091.18
ST WOOTEN CORPORATION  WILSON,  NC +3.11,158,257.56
DANE CONSTRUCTION INC  MOORESVILLE,  NC +9.61,231,655.72

INTER COMPLETION OCT 09 2019 ALL WORK EXCEPT PLANTING, REFORESTATION AND/OR PERMANENT
VEGETATION ESTABLISHMENT

FINAL COMPLETION 360 DAY(S) AFTER START DATE
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 26, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00247

17BP.4.R.87

STATE FUNDED

WAYNE

N/A

PROPOSAL LENGTH 0.106 MILES

GRADING, DRAINAGE, PAVING, STRUCTURES, RESURFACING

BRIDGE 15 OVER WEST BEAR CREEK ON N. BESTON ROAD

RPN 008 7  BIDDER(S) DBE GOAL 5.00 %

ESTIMATE  602,282.03

DATE AVAILABLE DEC 31 2018 THRU JUN 28 2019

%  DIFF$  TOTALS
UNITED CONTRACTORS, INC. DBA UNITED CONTRACTORS INC. OF IOWA  JOHNSTON,  IA +33.1801,814.45
PALMETTO INFRASTRUCTURE INC  GREENVILLE,  SC +38.2832,231.00
DELLINGER INC  MONROE,  NC +38.2832,339.92
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC +38.3832,800.00
DANE CONSTRUCTION INC  MOORESVILLE,  NC +41.3850,944.60
SMITH-ROWE, LLC  MOUNT AIRY,  NC +46.2880,709.40
ST WOOTEN CORPORATION  WILSON,  NC +47.7889,328.67

INTER COMPLETION NOV 10 2019 ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR
PERMANENT VEGETATION ESTABLISHMENT

FINAL COMPLETION 315 DAY(S) AFTER START DATE

ESTIMATE TOTAL 5,038,598.99

LETTING TOTAL 6,188,926.44 +22.8


